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Section B - Supplies I Services and Price I Cost 

B.1 -Identification of Supplies 1 Services 

The Contractor shall provide all labor, material and equipment (except that which is specifically 
identified in biddable documents as Government Furnished Equipment [GFE)) for Geploymcnt 
and integration to construct, fabricate and install security system related projects and correction 
of safety deficiencies at lnultiple locations throughout the United States and territories in 
accordance witk project-specific 'I'ask Orders issued against this contrac; t. 

B.2 - Type of Contract 

This is an Indefinite Delivery Indefinite Quantity (DIQ) contract. 

B.3 - Contract Ceiling 

Ceiling arnoun t under this contract is $ SC,000,000. 

8.4 - Minimum Ordei Quantity or Amount 

Minimum dollar amount for a Tier 1 contract is $50,000 over the life of the cuntract. 
Minimum dollar amount for a Tier 2 contract is $10,000 over the life of the contract. 



Section C - Statement of Work 

Background 

The purpose of this contract is to award multiple Indefinite Delivery Indefinite Quantity (IDIQ) 
contracts to a pool of qualified contractors who will provide all labor, material, equipment, and 
management support services at specified inter-modal transportation facilities (including, but not 
limited to, commercial airports, rail, mass transit, bus and other public transportation systems) 
throughout the United States and US Territory locations. TSA will periodically issue biddable 
drawings, specifications and other written directives to the pool of qualified contractors and will 
issue Individual Task Orders on a competitive basis. 

Qualified contractors will be classified as "Tier I" or 'Tier 2" contractors based on experience 
and capabilities as determined at the time of contract award. 

C.1- Scope 

h general, the work will involve the deployment and integration of security systems at inter- 
modal transportation facilities (including, but not limited to, commercial airports, rail, mass 
transit, bus and other public transportation systems) throughout the United States and US 
Territory locations, including: 

Complex, integated, networked, computer controlled baggage conveyance systems and 
associated building modifications 1 

Deployment, integration dndlor reconfiguration of security related Goverament Furnished 
Equipment (GFE) 
Constructionlalteration of security screening environments to mitigate occupational 
safety hazard issues 
Facility, equipment, and related inhstructure modifications 
Other facility alterations related to security system enhancements and modifications 

Generally biddable documents with complete specifications and drawings will be made available 
to the contractor for work proposed under this contract. However, the contractor may be 
requested to provide minor, or incidental, design services in addition to construction services for 
small, non complex alteration or construction projects envisioned under the contract. 

Projects under this contract will be identified by TSA x "Tier I" or "Tier 2" Projects depending 
on whether complex, integrated, networked, computer controlled baggage system work is 
required. Qualified cockactors will be classified as "Tier 1 " or "Tier 2" contractors based on 
experience and capabilities as defined below: 

Tier I qualified contactors shall have experience in inter-modal transportation projects 
that include complex, integrated, networked, computer controlled baggage systems and 
will have completed projects in airport secure environments. Tier 1 contractors will be 
qualified to receive biddable documents for all projects under this contract. 
Tier 2 qualified contractors shall have experience in inter-modal transportation projects 
(excluding complex baggage systems) and will have completed security system related 



projects in transportation facilities. Tier 2 contractors will be qualified to receive 
biddable documents for selected projects not involving complex baggage conveyance 
systems. 

(2.2 -Facility Modification 

All activities shall be done at the direction of the Contracting Officer (CO) or Contracting 
Officer Technical Representative (COTR). Activities shall be defined by Task Orders. 

C.3 - Government Furnished Equipment (GFE) 

Inter-modal security equipment shall be identified as GFE within the biddable documents for 
each project-specific Task Order. 

C.4 - Management 

The contractor shall monitor and coordinate the activities of the contractor's team members and 
subconkactors as they execute each phase of the security equipment deployment and installation. 
The contractor shaI1 coordinate equipment delivery and installation with OEMs and suppliers, 
the Federal Security Director, facility management, serving airlined transportation entities, and 
or other regulatory authorities at each site. The contractor shall obtain necessary permits and 
approvals horn regulatory authorities-to allow for the execution of the work. 

(. . ':. .. . .. . . * !  

The contractor shall schedule and execute deployment and installation in accordance with the 
approved program master schedule for each task order project awarded under the contract. The 
contractor shall track and report progress of deployment and installation in the onl ine MIS. 

C.5 - Site Preparation 

Prior to bepming site preparation, the contractor shall coordinate with TSA and stakehoiders a 
- date for the pre-construction meeting. The contractor shall prepare transportation facilities for 

instal!ation of security equipment as required to. meet the program master schedule, as well as the 
individual transportaiion facility design schedules, The contractor shall serve as a liaison with 
TSA, stakeholders, other hterested parties and trade unions. If difficulties are encountered, the 
contractor shall recommend remedial action to the COTR. 

The contractor shall manage construction change orders and modifications using the approved 
Change Management Process. 

Site preparation work that needs to be phased due to regional site conditions shall be assessed 
and incorporated into the program master schedule. Contractor site preparation activities, 
including planning, sequencing and integrating work so as to avoid disruption to the ongoing 
operations and processes of the transportation facility where work is being performed, shall 
include, at a minimum, the following: 



Submission of construction documents to appropriate authorities, including transportation 
facility authority and regional authorities having jurisdiction over construction permits 
and inspection certificates. 
Compliance with facility site safety plans artd provision of protection for the general 
public fiom any work tbat is connected with the contract. 
Coordination of the issuance of secanty badges provided andlor sponsored by t he  
transportation facility for all contractor and subcontractor personnel. 
Alerting TS A and appropriate regional transport authorities to any unforeseen hazardous 
mat eriais. 
Ensuring that components are procured from qualified vendors using open and 
competitive bidding for those sites requiring installation of Baggage Handling Systems 
(BHS). 

The contractor shall rnai~tain redline (as built) drawings for each site. The contractor shall 
subnil record (as built) drawings within 30 days after completion and acceptance by TSA. The 
contractor shall provide the complete construction deliverable package. 

Regional Limitations (if m y )  will be determined at time of contract award. 

C.6 -Installation and Checkout of Equipment 

The contractor shall manage installation and equipment checkout LAW Final Site Design, the 
! facility project schedule, and Task Order requirements. 

The contractor shall: 
Stordwarehouse equipment 
Transport equipment to airport facility 
Provide rigging, o ffloading, final positioning, labor, material, and building modifications 
required for the movement of equipment to the installation location and its actual 
installation. 
Remove temporary barricades and perform site final cleaning, including the removal of 
any remaining project materials, tools and installation equipment. 

C.7 - Biddable Documents 

Drawings, design documents and specifications, detailed work requirements, and related 
biddable documents will be available as each Task Order is authorized and opened for 
competition. The biddable documents will be available through TSA. 

C.8 -Responsibilities of the Program Manager 

The Proyarn Manager is the Government's key contact for all work to be performed under this 
contract. The Program Manager shall be available to the Contracting Officer andor the 
Contracting Officer's Technical Representative at all times during contract performance. At a 
minimum, the Program Manager represents the prime contractor and has the expertise and the 
authority to make technical decisions, as necessary, on all projects under the cdntract. The 



Program Manager shall maintain appropriate records, as necessary, to provide the Gnvernrnent 
with ongoing up to date progress on all projects awarded to the prime. 

The Program Manager shall be m employee of the Prime Contractor and shall have a minimum 
- often (10) years experience in construction project management related to airport andor other 

transportation facilities as appropriate for Tier 1 -and Tier 2 awards, respectively. The Program 
Manager shall also have a minimum of a Bachelor's degree in engineering, construction 
management or construction administration or equivalent work experience. The Program . , 

Manager shall meet all be an employee of the prime contractor and be approved, in advance, by 
the Government. 

C.9 - Regional. Packaging 

TSA may combine multiple projects into regional orders when logical, feasible and determined 
to be in the best ir,tercsts of the Government. 

C.10 - Project Size 

Individual, project task orders under this contract are estimated to be from as low as $10,000 to as 
high as multi-million dollar project task orders. 

C.11 - Schedule 
/ .  

Task orders under ths  contract shall define the required schedule for performance for each 
project. TSA anticipates that projects under h s  contract may occasionally rrcquire accderated 
project schedules to meet various critical Government initiatives 'andlor mandates. 

C.12 - Contract Data Requirements List (CDRL) 

At a minimum, the contractor shall be required to submit CDRLs as specified in'section J. 1.. , 

Additional derivetables may be required based on individual task order requirements. 
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Section E - Inspection and Acceptance 

E.1 Points of Inspection and Acceptance 

a) At all times during the, progress of the work, TSA or its authorized representatives 
shall have access to the work, and shall be afforded all reasonable opportunities of, 
and proper and safe facilities for, access and inspection of all of the work to assure 
TSA that the work is being carried out in accordance with the drawings, specifications 
and other written directives, and that the materials and workmanship are of a 
satisfactory quality. TS A shail have the right to reject any materials or workmanship 
n ~ t  in accordance with the requirements of the Contract Documents. All rejected 
materials and workmanship will be replaced inmediately with acceptable 
workmanship and material and without additional expense to TSA for the replacement 
or installation. Nothing herein stated or omitted shall obligate TSA to conduct any 
inspection, and no inspection or failure to inspect shall (A) be deemed a waiver of any 
of TSA's rights or Contractor's obligations, or relieve Contractor to any extent of 
respoi~sibility under the Contract Documents; or (B) be construed as an approval or 
acceptance by TS A of the Project br any part thereof. 

b) The TSA shall have the right to take possession of or use any completed or partially 
completed part of the work. Before taking possession of or using any work, the 
Contracting Officer's Technical Representative shall f u d s h  the Contractor a list of 
items of work remaining to be performed or cortected on those portions of the work 
that the TSA intends to take possession of or use. However, failure of the 
Contracting Officer's Technical Representative to list any item of work shall not 

' 

relieve the Contractor of responsibility for complying with the terms of the contract. 
The TSA's possession or use shall not be deemed m acceptance of any work under 
the contract. 

E.2 Clauses and Provisions Incorporated by Reference 

3.10.4-1 Contractor Inspection Requirements (February 2003) 
3.10.4-10 Inspection of Construction (February 2003) 
3.1 0.4-1 1 Inspection-Dismantling, Demolitiou, or Removal of Improvements - 

(February 2003) 
3.1 0.4-1 6 Responsibility for Supplies (February 2 003) 



Section F - Deliveries or Performance 

F.1 - Period of Performance 

Contract: The period of performance of this contract is five years kern Contract Award 

Task Order: The period of performance for tasks under this contract will be specified on each 
task order issued. Tasks under this contract may exceed the performance period of the  contract. 
However, no new task orders shall be issued after the c-ompletion date of the contract. 

F.2 - Place of Performauce (Multiple Locations) 

The place o E performance shall be provided in each project-specific Task Order issued against 
th is  Contract. 

F.3 - Notice Regarding Late Delivery 

h the event the Contractor anticipates difficulty in complying with any delivery schedule, the 
Contractor shall immediately notify the Contractkg Officer in writing, giving pertinent details. 

Contractor acknowledges that time is of the essence in the performance of each and every 
covenant, performance, requirement and condition of thls Contract and each and every Task 
Order, and expressly agrees to perform and provide all services required or contemplated under 
the Task Order and this Agreement, in accordance with the Construction Schedule, and- in a 
cooperative, efficient and timely manner. 

Contractor additionally understands that TSA will suffer damages if the  Work is not completed 
according to the Construction Schedule, and agrees that, should Contractor neglect, fail, or refuse 
to complete the Work in accordance with the Project Schedule (subject to any proper extension 
granted by TSA), Conkactor shall pay liquidated damages as specified in Section T and in the 
Task Order. 

F.4 - Clauses and Provisions Incorporated b y  Reference 

Site Investigation and Conditions Affecting the Work (July 2004) 
~ u ~ e r v i s i i g  the Contract Work (July 2004) 
Other Contracts (July 2004) 
Operations and Storage Areas (July 2004) 
Schedules for Construction Contracts (July 2004) 
Quantity Surveys ( ~ u l i  2004) 
Suspension of Work (February 2003) 
Stop-Work Order (February 2003) 
Government Delay of Work (February 2003) 



Section G - Contract Administration Data- 

G.1 Contract Administration 

Contracting Officer: Mr. Robert Degnan 
Transportation Security Administration 
70 1 South 1 2" Street, 
1 oth Floor, Mail Stop TSA-25 
Arlington, Virginia 22202 
5 7 1-227-1 572 
Robert.De~m@dbs.nov 

Contract Specialist: Mr. Robert Parnell 
Transportation Security Administration 
75'1 South 1 2'h Street 
1 oth Floor, Mail Stop TSA-25 
Arlingon, Virginia 22202 
572 -227-3853 
Robert.Pamell~.associates.dhs.~ov 

COTR: Mr. John Reed 
Transportation Security Administration 
701 South 12" Street, 
8Ih Floor, Mail Stop TSA-,16 
Arlington, Virginia 23,202 
57 1-227-1 563 
Joh?.Reed@,dhs. gov 

Note: Unless otherwise specified in each Task Order issued, the COTR for all Task 
Orders under this contract shall be Mr. John Reed. 

G.2 Contracting Officer's Authority 

(a) The Contracting Officer has responsibility for ensuring the performance of all 
necessary actions for effective contracting; ensuring compliance with the terms of the 
contract and safeguarding the interests of the United State in its contractual 
relationshps. Accordingly, the Conkacting Officer is the only individual who has the 
authority to enter into, administer, or terminate this contract. In addition, the 
Contracting Officer is the only Derson authorized to approve changes to any of the 
requirements under this conbact, and notwithstanding my provision contained 
elsewhere is t h i s  contract, the said authority remains solely with the Contracting 
Officer. 

@) The Contracting Officer may designate, in writing, representatives to perform 
functions required to administer this contract, however, any implied-or expressed 
actions taken by these representatives must be within the lirnits cited within the 



Contracting Officer's written designations. The Contracti~g Officer shall provide the 
Contractor copies of all relevant written designations. If any indvidual alleges to be 
a representative of the Contracting afficer and the Contractor has not received a copy 
of the document designaing that representative, the Contractor shall rekain born 
acticg upor, the representative's requirements and hmediatcly contact the 
Contracting Officer to obtain a copy of the document desipating that inhvidual as a 
representative of h e  Contracting Officer. 

(c) The Contractor shall immediately notify the Contr2cting Officer for clarification 
when a question arises regarding the authority of any person to act for the Contracting 
Officer under the contract. 

(3.3 Contracting Officer's Technical Representative (3.10.1-22) (July 1996) 

(a) The Contracting Officer may designate other Government personnel (known as the 
Contracting Officer's Tecknrcal Representative) tu act as hs or her authorized 
representative for contrect administration functions which do not involve changes to 
the scope, price, schedde, or terms and conditions of the contract. The designation 
will be in wfiting, signed by the Contracting Officer, and will set forth the authorities 
and limitations of the representative(s) under the contract. Such designation will not 
contain aurhority to s i p  contracbal documents, order contract changes, modify 
contract terms, or create any commitment or liability on the part of the Government 
different fiom that set forth in the contract. 

0) The Contractor snall immediately contact the Contracting Officer if there is my 
question regarding the authority of an individual to act as a representative of the 
Contracting Officer under this contract. 

(End of clause) 

G.4 Invoices 

The Transportation Security ~dminisbation intends to make payment within 30 days of receipt 
of a properly prepared invoice submitted to the billing office listed below: 

United States Coast Guard Finance Center. 
TSA Comrne:cid Invoices 
P.U. Bux4111 
Chesapeake, VA 23326-4 1 1 1 

The Contractor shall submit an on,ginal invoice to the designated billing office. TSA approval of 
the invoices will be bascd on Contracting Officer and Contracting Officer's Technical 
Xepresentativs Review. The Contracting Officer will authorize payment in accordance with the 
payment schedule agreed to  in this contract, or if appropriate, in h c  relevant Task Order. 



G.5 Correspondence Procedures 

To promote timely and effective contract administration, correspondence submitted under this 
contract shall be subject to the folIowing procedures (except for invoices and deliverable items): 

a. AH correspondence relative to h s  contract shall be addressed to the Contracting Officer, 
listed in Section G. I. Correspondence of a t e c h c a l  nature shalt include an information copy 
addressed to the Contracting Officer's ~echnical Representative (C OTR), listed in Section 
G.1. 

b. Mail: Mailing of docum,entation is appropriate and the  use of electronic mail or facsimile 
(FAX) service is encouraged. Mailing of final signed versions of documentation will be 
required. 

G.6 TSA In ternal  Reviews of Contractor Performance 

Notwithstmding the requirement that price rnust always be assessed by the Contracting Officer 
as being reasonable, the TSA places a high value on the Contractor providing a high level of 
quality support in this contract. This TSA emphasis on the importance of quality 
performance initiated in awarding this contract, will be ongoing throughout the duration of this 
contract. Accordingly, the TSA will periodically, as subsequently scheduled by the Contracting 
Ot'ficer, conduct formal internal reviews focused on assessing the quality of the Contractor's . .'- . .' , :,. , performance. The Contracting 0 ficer will share the summary results of these ongoing reviews 
with the Contractor as a means of providing ongoing feedback on the TSA's perceptiod of 
Contractor performance. Should these reviews disclose a pattern of poor performance, lack of 
adherence to contractual requirements, negligence or other unfavorable trends, the TSA may 
terminate or, not exercise options in, this convact. Additionally, completed TSA internal review 
reports of Contractor performance will be maintained in the TSA past performance database, 
which may be used by other Federal, State and local Government personnel in future 
procurements. 

G.7 Funding 

All fuxding under this contract will be obligated by the issuance of individual Task Orders 
against the contract. 

G.8 - Guaranteed Minimum 

In-the event that orders issued to the conkactor during the contract period do not exceed the 
minimum dollar amount stated in Section B, TSA guarantees a minimum payment in the amount 
specified to the contractor (less awarded task orders), provided that the contractor is a contractor 
in good standing during the performance period and submits a fair and reasonable offer on at 
least one bid packageh each year of the contract. A conuactor in good standing is defined as a 
viable and responsible contractor with adequate resources, not debarred or suspended &om doing 
business with the Government. 



Section W - Special Contract Requirements 

H.l Dissemination of Contractor Inform-ation 

The Contractor shall not publish, permit t o  be published, or distribute for public consumption 
ar.y information, oral or written, concerning this contract, without-the prior e t t e n  consent of the 
Contracting Officer. This statement includes seminars, professional society meetinglconferences 
and meetings with foreign dignitaries both government and from the private sector. 

2 Contractor Non-Compliance with Contract 

(a) Contractor non-compliance with any requirement, tern  or condition contained in h i s  
contract may result in the TSA: 

(1) Terminating this contract, in whole or part, for convenience or default; 
(2) Withholding payments 
(3) Initiating suspension or debarment actior. against the Contractor; and 
(4) Lii tiating other action, as appropriate. 

(b) In addition to para*aph (a), Contractor non-compliance with any statutory requirement 
included in this contract, may result in the Contrctor and its employees and subcontractors 
being fined and/or imprisoned, or incurring other sanctions. 

H.3 Safety and Health 3.2.2.3-68 (Juiy 2004) 

(a) The Contractor shall assure that no person employed on this contract works in 
surroundings or under conditions that are unsanitary, hazardous, or dangerous to their 
health or safety. In fulfilling these requirements, the Contractor shall comply with: ( I )  
Department of Labor Safety and Health Standards for Construction under Section 107 of 
the Contract Work Hours and Safety Standards Act (40 U.S.C. 327 et seq.). (2) 
Occupational Safety and Health Act of 1970, (Public Law 9 1 -598) and applicable rules 
and regulations as rnay have been delegated to the States. (3) Supplemental TSA safety 
and health requirements Stated below or elsewhere in the contract. 

@) If there are conflicts between any of the requirements referenced in this contract, the 
more stringent requirement will prevail. 

(c) The Contracting Officer's Representative will promptly notify the Contracting Officer 
(CO) of the Contractor's deficiencies in meeting the requirements of this clause. The CO 
will take action appropriate to the deficiencies that been identified, such as the following: 
(1) the CO may notify the Contractor of the deficiencies and establish a date for the 
Contractor compIiance with $s clause; 
(2) the CO may notify the Contractor in writing to stop work pending elimination of the 
deficiencies; 
(3) in emergency situations the CO may notify the Contractor orallyto stop work with 
written confirmation following promptly; or 
(4) the CO may pursue other remedies provided by the contract, such as -those of the 
termination clauses of the contract. When satisfactory corrective action has been taken, 



the contra~ tor shall request pemissiuu lo resurnc work from the CO, No time extension 
or additional costs, resulting fram the directive to stop work shall be allowed. F a k c  of  
the CO to provide notice of noncompliance or to stop work shall not relieve the 
Conpactor of its responsibility for the safe performance of the work. 

(d) The Contractor shall furnish hard hats and other required safety equipment, except that 
whch has been specified to be h s h e d  by TSA. Hard hats meeting the requirements of 
Occupational Safety and Health Administration (OSHA) shall be worn by all pelsons on 
all construction projects unless a more serious hazardous condition is created by such use. 

' (Endofclause) 

The conlrac tor shall meet and uphold all required Federal, State and Local safety codes 
throughout contract performance. Further in the execution of work under this contract, the 
Con-ractor shal. take and exhibit all reasonable precautions to mitigate and minimize tenant 
operational disruptions at the work site. Failure :o satisfactorily mitigate the aforementioned 

, shali be grounds for stopping wurk in accordance with clause 3.10.1.9, Stop-Work Order. Costs 
associated with work stbppages or delays attributable to contractor non-compliance shall be 
borne by the Contractor. 

. ." 
H.5 Release of Information 

Work performed under this contract may involve access to  informatioil, it~cluding drawings, 
specifications, cost estimates and other sensitive data. Consequently, the Contractor and 
subcontractor(s) (including individual employees thereof) shall not release or cornmunicaie, 
except as required by law or regulations, such information, including m y  news release, public 
announcement, or advertising material concerned with this contract, whether orally or in writing, 
to any person except: 

(a) TSA personnel with a %eed to know1' who have signed a non-disclosure form; 
(b) Employees of the Contractor with a "need to know", who have s iaed  a nun-disclosure 

form, cr 
(c) Such other person as may be designated in writing by the Contracting Officer and who 

have signed a non-disclosure form. 

Futher, no documents, repurts, infomation, etc. related to work under ths contract, may be 
released to the public or provided to any party other than the TSA and its Contractors withoxt 
review and witten approval of the TSA. 

H.6 Order of Precedence (3.2.2.3-33) (July 2004) 

Any inconsistency in t h i s  R F W P  or contract shall be resolved by giving precedence in t h e  
following order: 

(a) the Schedule (excluding the specifications); 



(b) representations and other instructions; 
(c) contrac: clauses; 
(d) other docurnerlts, exhibits, and attachments; 
(e) the specifications; and 
(f) the drawings. 

H.7 Bid Guarantees / Bonds 

a) A bid guarantee in the amount of 20% of the proposed offer is required for each Task 
Order project greater than $100,000. 

b) Prior to the commencement of work on an awarded Task Order greater than 
$100,000, the contractor will be required to provide Perforrnznce and Payment Bonds 
in the following amount: 

Performance Bond: ;00% of award amount (See Section J) 
Payment Bond: 100% of award amount (See Section J) 

H.8 Payrolls 

(a) The TSA contracting Officer, with the assistance of the TSA Project Architect s r  
Engineer is responsible for the enforcement of the Davis-Bacon Act. The Davis-Bacon 
Act requires that the Contractor pay contract employees no less than the minimum salary 
and h g e  benefits for construction workers in the area where the work is to be 
performed Contractor payrolls under this contract shall be made available to TSA for 
inspection upon request. Further, the Contractor' shall allow contract empioyees to be 
intmiewed by appropriate TS A personnel concerning theif salaries and fringe benefits at 
any time during or aRer contract performance. 

(b) The Contractor shall maintain payrolls and basic records associated with work performed 
under this contract during t h e  course of  the work, and preserved for a period of up to 3 
years thereafter for all laborers and mechanics working at the site of the work.' Payrolls 
shall be sufficiently detailed to show the number of hours each employee worked, each 
week, for the duration of t h e  project. 

(c)  The Contractor shall display posters WHPC- 132 1, Notice to Employees Working on a 
Govemment or Government Finance Construction Contract, and OFCCP -1420, Equal 
Employment Opportunity is the Law at the jobsite. A copy of the wage decision must 
also be posted. 

H.9 Qualified Pool 

The qualified pool is comprised of all Offerors who receive an award of the LDIQ contract, 
regardless of when they receive an order. After award, to maintain status as a qualified 
contactor, the Contactor shall: 

a) Maintain acceptable performance under assigned Task Orders, and .. + 

b) Bid on at least one project per contract year. 



Failure to satisfy both of these, requirements may result in Contractor's removal born the 
qualified pool and elimination of contractor born future consideration for Task Order projects 
under this contract. Any guaranteed minimum order amount under this contract is forfeited by 
the contractor in the event the contractor is removed from the Qualified Pool. 

H.10 Contract Personnel, Subcontractors Andlor Other Parties Working For The Prime 

If it is determined to be in the best interest of the Government, the Contracting Officer reserves 
the right to request the contractor to remove or replace from work being performed under the 
contract, any contractor employee, subcontractor, or other party working for the prime 
contractor. Any replacem en1 personnel, subconbactor, etch , as a result of the Contracting 
Officer's request for removal, shall be subject to written approvai by the Contracting Officer 
prior to the start of work on this contract or any task order. 

H.ll  Subcontractor Approval 

Prior to the issuance of each task order, commencement o f  work by a subcontractor under this 
agreement, the prime agrees to submit to the Government for its review and approval, all 
pertinent subcontract information. This includes, but is not limited to, the name of the 
contractor, proposed performance responsibility under the contract, subcontractor qualifications 
and key personrel, if appropriate; and any information necessary to determine price 
reasonableness. The prime agrees to provide advance notification to the Government, to  the 
extent feasible, all subcontracting requirements. The Contracting Officer shall provide written 
approval or rejection, as appropriate, of all proposed subcontracts in a timely manner. The 
Government will not unreasonably withhold subcontract approval. Excluded horn this 
requirement is any subcontractor approved at the time of initial contract award. 

K.12 Fair Opportunity 

a) Each contract awardee shall be provided a fair opportunity to be considered for a Task Order 
exceeding $2,500 pursuant to the procedures established in t h s  clause, unIess the contractmg 
officer determines that: 
1) TSA's need for the services is so urgent that providing a fair opportunity to all awardees 

would result in unacceptable delays. 
2 )  Only one awardee is capable of providing the services required at the level of quality 

required because the supplies or services ordered are unique or highly specialized. 
3) The Task Order must be issued on a sole source basis in the interest of economy or 

efficiency because it is a logical follow-on to an order already issued under the contract, 
provided that all awardees were given a fair opportunity pursuant to the procedures in this 
clause to be considered for the original order. 

4) It is necessary to place a Task Order to satisfy a minimum guarantee. 
5 )  It is necessary to place a Task Order based on consideration of airport requirements (e.g. 

size, weight, throughput). 
6 )  It is necessary to place a Task Order based on consideration of life cycle costs, 

I f ;  



b) Unless the procedures in paragraph (a) are used for awarding individual Task Orders, eack 
awardee will be provided a fair opportunity tc be considered for each Task Order. 

c)  Under the provisions of the Federal Acquisi:ion Streamlining Act of 1994, 10 U.S.C. 2304 
(c) (Public Law 103-355), a protest is not authorized Ir. connection with the issuance of 
proposed issuance of an individual T G ~  Order except for a protest on the grounds that the 
order increses the scope, period, or maximum value of  the contract under which the order is 
issued. 

d) T h s  requirement does not guarantee the contractor issuance of any Task O d e r  above the 
minimum guarantee(s) stated in Section B of this'contract. 

H.13 Tier 2 t o  Tier 1 Reclassification 

Subsequent to award and during the course of performance under this contract, a Tier 2 
contractor may petition the TSA Contracting Officer for a review to be reclassifies u a Tier 1 
contractor, provided the Tier 2 contractor can demonstrate the following: 

1) Successful performance and completion of at least one task order project under 
:his contract valued at $1 million 0.r more, or multiple projects valued at $1..5 
million or more, and 

2) Additional experience gained subsequent to award to meet the Tier 1 requirement 
in Section C. 

Consid~ratian for the reclassification reqcires a written iequest fiom the Tier 2 contractor with 
supporting evidence that demonstrates the contractor is capable of successfuIIy pcforrning Tier 1 
work with minimal risk to the Government. 

TSA shall review the petition presented a7d make a formal written detenni3ation on the 
rec~assificatian within 60 days after receipt of a properly documented petitiwn. It is thc sole 
responsibility of the contracror to provide sufficient and convincing documentation to establish 
Tier 1 capability. In the event TSA determines that a Tier 2 contractor fails to adequately meet 
the quaIification requirements for Tier I reclassification, the Tier 2 contractor may petition for a 
reclassification no sooner than six (6)  months after such a determination. 

H.14 Property Protection 3.2.2.3-50 (July 2004) 

(a) The Contractor shal I construct and maintain such temporary fences, gates and other facilities 
zs shall be necessary for preservation of crops, control o f  livestock, and protection of property. 
Before cutting a fence, the Contractor shall take necessary precautions to prevent the straying o f  
livestock and may prevent the loss of tension in or damage to adjacent potions of the fence. The 
Contractor shall immediately-replace all fencing and gates that it cuts, removes, damages, or 
destroys with new materials to the orignal standard, with thc exception that undamaged gates 
shall be reused. 



(b) The Contractor shall comply with the request of the property owner relative to leaving gates 
open or closed. 

(c) The Contractor shall use all necessary precautions to avoid'ihe destruction of surveying 
markzrs such as section comers, witness bees, property comers, d n g  claim markers, bench 
markers, triangulation stations, and the like. If any such marker must be destroyed, the 
Contractor shall first notify the agency responsible for the marker, as well as the COR, and 
assume all responsibility for replacing markers. 

Id) The Contractor shall use care to prevent unnecessary damage caused by performance of its 
work to property in or near t h e  work area. Unnecessary damage is that which can be avoided 
though efficient and careful performance of thc work in a careful manner, taking into account 
the Iand rights which have been secured, If the Contractor damages any property, the contractor 
shall at once notify the owner or custodian and may make or mange to make prompt and full 
restitution. 

(e) Maps and specifications provided by TSA may not give the location of all water supply, 
drainage, irrigation, and other underground facilities. Prior to entering a tract of land for contract 
purposes, the ~ontracr& shall ascertain born the property owner or other ~easonably available 
source the location of any irrigation system, domestic water system, source of water, and 
drainage system existing on the property, whether serving that property or other property. The 

t- - - .  Contractor shall avoid damaging or obstructing these facilities or polluting water supplies. 
; ; .  , 

(f) The Contractur shell hold TSA harmless from any and all suits, actions, and claims for 
damages, including environmental impairment, to property arising from my act or omission of 
the contractor, its subcontractors, or any employee of the Contractor or subcontractors, in any 
way related to the work or operations under this contract. 

(g) The Contractor shall indemnify and hold harmless the property owners or parties lawfully in 
possession against all claims or liabilities asserted by third parties, including all govetnmentaI 
agencies, resultkg directly or indirectly born the Contractor's wronghl or negligent acts or 
omissions. 

(End of clause) 

H.15 Special Precautions for Work at Operating Airports 3.2.2.3-67 (February 2003) 

(a) When work is to h e  performed at an operating airport, the Contractor must arrange its work 
schedule so as not to interfere with flight operations. Such operations will take precedence over 
construction convenience. Any operations o l  the Contractor which would otherwise interfere 
with or endanger the operations of aircraft shall be performed only at times and in the manner 
directed by the Contracting officer (CO) or designated Contracting 0 filcer's Representative 
(COR). The Government will make every effort to reduce the disruption of tbe Contractor's 
operation. 



(b) Unless otherwise sp ecilied by local regutations, a11 areas in which constr~ctior, operations are 
undernay shall be muked by yellow flags during daylight hours and by red lights at other times. 
The red lights along the edge of the cuastruction areas within the existing aprons shall be the 
electric type of not less than 100 watts intensity placed and supported as required. MI other 
constructisn markings on roads and adjacent parking lots may be either elecbic  or battery t ype  
lights. These lights and flags shall be placed so as to outline the constructioc areas and the 
distance between any two flags or lights shall not be greater than 25 fect. The Contractor shall 
provide adequa;e watch to maintain the lights in working condition at all times other than 
daylight hours. The hour of beginning and the hour of ending of daylight will be determined by 
the Contracting Officer or COR. 

( c )  All equipment and material in the construction areas or when moved outside the construction 
area shall be marked with airport safety flags during the day and when directed by the 
Contracting Oficer or COR, with red obstruction lights at nights. A11 equipment operating on the 
apron, taxiway. runway, and intermediate areas after darkness hours shall have clearance lights 
in confornlancc with instmctions from the Contracting Officer. No construction equipment shall 
operate within 50 feet of ~ircrafl  undergoing fuel operation;. Open flames are not allowed on the 
rarnp except at timcs specifically authorized by the Contracting Officer or COR. 

Id) Trucks and other motorized equipment entering the airport or construction area shall do so 
only o v e ~  routes determined by the Contracting Officer or COR. Runways, aprons, taxiways, or 
parlung areas as truck or equipment routes will not be permitted unless specifically authorized 
for such use. Flag personnel shall be furnished by the Contractor at points cn apran and taxiway 
for safe guidance of its equipment over these areas to assure right of way to aircraft. Areas and 
routes used during the contract must be returned to their original condition by the Contractor. 
The maximum speed allowed at the airport shall, be established by a i r p ~ ' ~  management. Vehicles 
shall be operated so as to be under safe control at all rimes, weather and traffic conditions 
cor.sidered and within the guidance and policy of airport rr,anagemet~t. Vehicles must be 
equipped with head and tail lights during the hours of darkness. 

[End of clause) 

H.16 Clauses Incorporated By Reference -- 
3.2.2.3-58 LayoutofWork(July2004) 
3.6.2-24 Affirmative Action Compliance Requirements for Construction (February 

2003) 



Section I - Contract Clauses 

3.1-1 Clauses and Provisions Incorporated by Reference. 

This RFIlRFP or contract, as applicable, incorporates by reference one or more provisions or 
clauses listed below with t h e  same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make the full text available. The full text of all clauses has 
also been attached with this WP. 

(End of clause) 

Cancellation, Rescission, and ~ e c o v e r ~  of Fundr for Illegal or Improper 
Activity (February 2003) 
Price or Fee Adjustment for Illegal or  Improper Activity (February 2003) 
False Statements In Offers (July 2004) 
Differing Site Conditions (July 2M4) 
Material and Workmanship (July 2004) 
Permits and Responsibilities (July 2004) 
preventing Accidents (July 2004) 
Specifications, Drawings and Material Submittals - Alternate 11 (July 2004) 
Preconstruction Conference (July 2004) 
Protecting the Government's Interest when ~ubcontractingwith Contractors 
Debarred, Suspended, or Proposed for Debarment February 2003) 
Liquidated Damages - Construction (February 2003) 
Order Limitations (February 2003) 
Indefinite Quantity (February 2003) 
Gratuities or Gifts (February 2003) 
Con tingenf Fees (February 2003) 
An ti-Kic kback Procedures (February 2003) 
Restrictions on Subcontractor Sales to the TSA (February 2003) 
Payments under Fixed-Price Construction Contracts (February 2003) 
Discounts for Prompt Payment (February 2003) 
Extras (February 2003) 
Interest (February 2003) 
Assignment of Claims (Februuy 2003) 
Prompt Payment for Construction Contracts (February 2003) 
Mandatory Information for Electronic Funds Transfer (EFT) Payment - 
Central Con tractor Registration (CCR) (February 2003) 
Progress Payinen ts (February 2003) 
Performance Bond Requirements (Februay 2003) 
Additional ~ o n d  Security (February 2003) 
Federal, State, and Local Taxes - Fixed Price Contract (February 2003) 
Authorization and Consent (February 2003) 
Patent Indemnity-Construction Contracts (February 2003) 
Rights in Data--General (February 2003) 
Use of Small Business Concerns (February 2003) 



Small, Small Disadvantaged, Women-Owned and Service-Disabled Veteran 
Owned Small Business Subcontracting Plan (August 2002) 
Liy uidated Damages--Subcontracting Plan (Febru~y 2003) 
Contract Work Hours and Safety Standards Act-Overtime Compensation 
Convict Labor (February 2003) 
Equal Opportunity (February 2003) 
Affirmative Action for Special Disabled and Vietnam Era Veterans (February 
2003) 
Affirlnative Action for Workera with Disabilities (February 2003) 
Davis-Bacon Act (Febmary 2003) 
Withholding-Labor Violations (February 2003) 
PayroiIs and Basic Records (February 2003) 
Apprentices, Trainees and Helpers IFebruary 2003) , 

Subcontracts (Labor Standards) (Februzry 2003) 
Certificatioo of Eligibility (February 2003) 
Refrigeration Equipment and Air Conditioners (February 2003) 
Toxic Chemical Release Reporting [February 2003) 
Drug Free Workplace (January 2004) 
~ e s t r i c  tions on Certain Foreign Purchases (February 2003) 
Protection of Government Buildings, Equipment, and Vegetation (February 
2003) 
Con tract Disputes (February 2003) 
Protest after Award (Febru-uary 2003) 
Bankruptcy (February 2003) 
changes- onst st kc ti on, Dismantling, Demolition, or Removal of 
Improvements (February 2003) 
Changes and Changed Conditions (February 2003) 
Warranty - Construction (February 2003) 
Termination for Convenience of the Government (Fixed-Price) (August 2002) 
Default (Fixed Price Cbnstructioo) (February 2003) 

3.1.7-3 Organizational Conflicts of Interest (February 2003) 

(a) By submining an offer or proposal the offeror or Conbactor warrants ,that, to the best of the 
Contractor's knowledge and belief, there are no relevant facts or circumstances which could 
give rise to an organizational conflict of interest (OCI), as defined-in the TSA Acquisition 
Management System, "Organizational Conflicts of Interest", or that the Contractor has 
disclosed all such relevant information. 

(b) The offeror or Contractor agrees that if an actual or potential OCI is discovered after award, 
the Cuntractor shall make a full disclosure in writing to the Contracting Officer. The 
disclosure shall include a mitigation plan describing actions the Contractor has taken or 
proposes to take, to avoid, mitigate, or neutralize the actual or potential codlict. Changes in 
the Contractor's re lationships due to mergers, consolidations or my unanticipated 
circmstartces may create an unacceptabIc organizationaI confl:ct of interest might 
necessitate such disclosure. 



(c) The TS-4 reserves the right to review and audit OCI mitigation plans as needed after award, 
and to reject mitigation plans if the OCI, in the judgment of the Contncting Officer cannot 
be avo~ded, or mitigated. 

(d) The Contracting Offrzer may terminate this contract for convenience in whole or in part, if it 
deems such t emination necessary to avoid an OCI. If the Contractor was awue of a potential 
'OCI prior to award or discovered an actual or potential conflict after award and did not 
disclose or misrepresented relevant information to the Contracting Officer, the Government 
may terminate this contract for default, debar the Contractor from gov~mment contracting, or 
pursue such other remedies as may be permitted by law or this contract. 

(e) The Contractor furthzr agrecs to insert provisions which shall conforrn substmtial to the 
language of this clause including th is  paragraph (d) in any subcontract or consultant 
agreement he yeunder. 

(End of clause) 

Officials Not to  Benefit (February 3003) 

No member of or delegate to Congress, or resident commissioner, shall be admitted to any share 
or part of this contract, o r  to any benefit arising from it. However, this clause does not apply to 
this contract to tke exter-t that this contract is made with a corporation for the corporation's 
general benefit. 

. - 
:- (End of clause) 

3.2.5-8 Whistleblower Protection for Contractor Employees (February 2003) 

The conbactor agrees not to discharge, demote or otherwise discriminate against an employee as 
a reprisaI for disc\osing information to a Member of Congress, or an authorized official of an 
agtncy or of the Department of Justice, 'relating to a violation of law related to tkis contract 
(including -the competition for or negotiation of a conkact). 
Definitions: 
(1) "Authorized official of the agency' means' an employee responsible for contracting, program 
management, audit, inspection, investigation, or enforcement of any law or regulation relating to 
TSA procurement or the subject matter of the corltract. 
(2)  "Authorized official of the Department of Justice" means any person responsible for the 
investiga:ion, cn forcement, or prosecution of any law or regulation. 

(End of clause) 

3.3.2-1 TSA Cost Principles (February 2003) 

(a) Transportation Seccrity Administration (TSA) "Contracting Cost Principles" shaII be used 
for: 
(1) The pricing of contracts, subcontracts, and modifications to contracts and subcontracts 
whenever cost analysis is performed; 
and 
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